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NIT No: CRRI/QSP/ESD-FP/Container/2026
Tender ID : 2026_CSIR_278936
CSIR-CRRI invites online item rate tenders through CPP portal in two bid system for following work:-

1)

Name of the Work: Supply & Installation of portable prefabricated New Metal Container at CSIR-CRRI, Mathura Road, New
Delhi - 110025.

2) Estimated Cost: Rs. 18,97,793.00

3) Tender Cost : Rs. 500.00

4) Earnest Money: Rs. 38,000.00

5)  Period of Completion of Work : 150 Days

6) Bid Submission Start date & Time: 29/05/2026 at 03:00 PM.
7) Bid Submission End date & Time: 29/06/2026 at 03:00 PM.
Note:

|. The tender document and other details can be viewed / downloaded from the website https://etenders.gov.in.

IIl. Corrigendum/ Addition/ Clarification/ Notification in respect of NIT of the above said work, if any, will be uploaded on the site i.e
(https://crridom.gov.in/tenders)
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P BT AW Supply & Installation of portable prefabricated New Metal Container at CSIR-CRRI, Mathura Road, New Delhi -
110025.
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CSIR-Central Road Research Institute
Delhi-Mathura Road, New Delhi-110025

File No : CRRI/QSP/ESD-FP/Container/2026

Detailed Notice Inviting Tender

1.(A) Online ltem-rate tenders are hereby invited through e-tendering portal https://etenders.gov.in for the
work of “Supply & Installation of portable prefabricated New Metal Container at CSIR-CRRI, Mathura
Road, New Delhi - 110025.” from contractors of appropriate class of CPWD, Railways, MES, State
PWD’s, Semi government organizations and / or from those who have successfully carried out similar
works for CSIR or its laboratories, govt. or semi government organizations. The tenderers should have
successfully completed at least three similar works™ amounting to 40% or at least two similar works
amounting to 60% or at least one work amounting to 80% or above in single contract of the estimated cost
of work during the last seven years, ending on the last day on the month previous to the one in which
tender is being invited. The contractors may apply with proof of fulfilling the above conditions along with
copies of PAN, GST registration number, satisfactory work completion certificates and Valid electrical
license for electrical works only (or an undertaking confirming that electrical works shall be got done
through a licensed electrical agency).

1.(B) *Similar work shall mean “Supply/ Installation of prefabricated Metal Container OR Erection of
prefabricated Metal Container”.

2. The Estimated cost of work Rs. 18,97,793.00 (Rs. Eighteen Lacs Ninety Seven Thousand Seven
Hundred Ninety Three Only) Civil Work based on CPWD, DSR-2023 and Supply of Metal Container
including Civil and Electrical Components complete in all respect are based on Market Rates
with applicable GST. Contractor are strictly advised that before quoting the Rates for Supply of
Metal Container the Complete Specification related to Civil & Electrical Works may please be
read carefully which are given at (Page No. 27 - 31), {E - Special & Additional Conditions Of
Contract (IV - Detailed Scope of Work for Supply of Metal Container)}

3. Duration of contract for carrying out of the work will be 150 Days from the date of commencement which
shall be reckoned from the tenth day of issue of award letter.

4. The tender in two bid system shall be submitted through online at CPP—portal by the tenderer, as per date given
in Critical Date Sheet below:

Critical Date Sheet

S. No. Schedule of activities Date and time
1 Publish Date on CPP Portal 29 - 05 - 2026
2 Bid document download start date 29 - 05 - 2026
3 Bid submission start date 29 - 05 - 2026
4 Bid submission end date 29 - 06 - 2026
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10.

1.

5 Technical Bid opening date (Cover - 1) 30 - 06 - 2026

6 Financial Bid opening date (Cover - II) To be intimated later on

a) Scanned copies of Tender Cost (non-refundable) of Rs 500.00 (Rupees Five Hundred Only) and Earnest
Money Deposit amounting to Rs. 38,000.00 (Rs. Thirty Eight Thousand Only), deposited through RTGS /
NEFT in favour of Director, CRRI (Account No. 30268867237; IFSC Code- SBIN0006069 of State Bank of
India, NFC Branch) shall be uploaded in Cover-I of the tender. Tenders received without tender cost and
earnest money deposit will not be considered for evaluation purpose.

b) The scanned copy of undertaking as per (Annexure-l) on prescribed format shall be uploaded in
Cover-l of the tender. Tenders received without “Undertaking” will not be considered.

The tenderer is to indicate the name & telephone nos. of issuing agency of the completion certificates to
enable the verification of the documents, if necessary. It may be noted that even after opening of price
bid, the credential submitted found to be false/forged the offer submitted shall be rejected out rightly. No
further clarification will be sought from the tenderers.

The employer does not bind himself to accept the lowest or any tender and reserves to himself the right
of accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at
the rates quoted by him.

No tenderer shall be permitted to tender for works in the concerned unit of C.S.L.R. in which a relative is posted in
the grade between Controller of Administration and Junior Engineer, (both inclusive). He shall also intimate the
name of persons who are working with him in any capacity or subsequently employed by him and who are relatives
as mentioned above.

Note: A person shall be deemed to be a relative of another if, and only if, (a) they are members of a Hindu undivided
family or (b) they are husband and wife or (c) the one is related to the other in the following manner: father, mother
(including step mother), son (including step son), Son’s wife, Daughter (including step daughter), Father’s father,
Son’s son, Son’s son’s wife, Son’s daughter, Son’'s daughter’s husband, Daughter's husband, Daughter's son,
Daughter's son’s wife, Daughter's daughter, Daughter's daughter’s husband, Brother (including step brother),
Brother's wife, Sister (including step sister), Sister’s husband.

Tenders submitted shall remain valid for a period of 120 days from the bid submission end date for the purpose of
acceptance and award of work. Validity of the tender beyond 120 days from the bid submission end date shall be
extended by mutual consent.

In e-tendering, tenderer can quote the rates in figure only. The rates in words, amount of each item and
total is generated automatically. Therefore, the rate quoted by the tenderer in figure is to be taken as
correct.

The tenderer should carefully see the contract drawings (as applicable or if available) as no claim whatsoever will
be entertained for any alleged ignorance thereof.
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12.

13.

14.

15.

16.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about the conditions in regard to
accessibility of site, nature and arealextent of ground, working conditions of site and locality including stacking of
materials, installations of tools & plants etc., conditions affecting accommodations and movement of labour etc.
required for the satisfactory execution of contract. No claim whatsoever on such accounts shall be entertained by
the Employer under any circumstances.

If any tenderer withdraws his tender within the validity period or makes any modification in terms and
conditions of the tender, before the award of work, which are not acceptable to CSIR-CRRI then CSIR-
CRRI shall, without prejudice to any other right or remedy, shall be at the liberty to forfeit 50 % (fifty
percent) of the Earnest Money deposit absolutely. Further, the tenderer shall not be allowed to participate
in the re-tendering process for this work.

Except writing rates in figure only, the tenderer should not write any conditions or make any changes,
additions, alterations and modifications.

100% Earnest Money will be forfeited if the contractor fails to commence the work within the stipulated
period after the Award of the work.

Some of the major provisions of General Conditions of Contract are given below. Interpretations, however, shalll
be as given in the General Conditions of Contract.
a. DEFECTS LIABILITY PERIOD is of 12 Months from the date of completion as certified by the Engineer-
In-Charge.

b.  Minimum value of work for the intermediate / interim certificate will be Rs. 3,80,000.00 (Rupees Three
Lacs Eighty Thousand only). However, a lesser amount can be admitted for intermediate / interim
certificate at the discretion of the Engineer-In-Charge.

c. PERFORMANCE GUARANTEE :
i. PG shall be 5% of the Estimated cost put to tender (ECPT) or contract amount whichever is higher.

ii.  Requirement of Additional Performance Guarantee (APG): In case of abnormally low bids as defined, the
bidder shall be required to submit Additional Performance Guarantee (APG) in addition to the Standard
Performance Guarantee. The amount of Additional Performance Guarantee (APG) shall be equivalent to the
difference between the 80% amount ECPT and quoted amount. (Applicable for only abnormally rated bid.)

ii. — The Performance Guarantee will be refunded to the Contractor after two month (60 Days) of the expiry of the
contract upon the satisfactory performance of the contract. The Performance Guarantee will not be refunded
to the contractor in case, he left the work before the schedule date of its completion.

d. SECURITY DEPOSIT: A sum @ 10 % of the gross amount of the bill shall be deducted from each running
bill of the contractor till the sum along with sum already deposited as earnest money, amounts to 5 % of the
tendered value of the work.

e. COMPENSATION: Contractor shall pay, as compensation, an amount equal to 1.0% (One percent) or
such smaller amount as Employer (whose decision in writing shall be final) may decide on the cost of
whole work as shown in the agreement, for every week that the work remains un-commenced or unfinished
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or due quantity of work remains incomplete after the scheduled dates. Compensation to be paid shall not
exceed 10% (Ten percent) of the contract amount as shown in the agreement.

f. One Graduate Engineer with minimum 02 years experience or one Diploma Engineer with minimum 05
years experience will be required, to be employed for the work costing more than 20 lacs and upto 1.5
Crores.(For Detail kindly refer GCC Clause no. 8(c).)

17. For any queries relating to the Tender Document and the terms and conditions content therein should be

addressed to Head (Engineering Services Division). Mail Id — headesd.crri@nic.in

18. Opening of Technical Bid (Cover. I)

(@) The Technical bid will be opened by Tender Opening Committee (TOC) on 30/06/2026 at 03:00 PM,
CSIR-CRRI, Delhi-Mathura Road, New Delhi-110025, in the presence of such intending tenderers or
their authorized representatives who may wish to be present at that time. No claim or any grievances will
be entertained what-so-ever by the Tender Opening Committee in this regard.

(b) The TOC, after evaluation of documents contained in Cover-l i.e. Technical Bid, will decide the eligible
tenders, as per the criteria laid down in the NIT.

(c) The TOC will then open the Financial Bids of only eligible tenderer.

19. Opening of Financial Bid (Cover- l)

20.

21.

22.

23.

The Cover-Il of Technically Qualified Bidders/Tenderers shall be opened.
Tender Liable for Rejection.

Tender is liable for outright rejection if on opening it is found that —

(@)  The Tenderer has not strictly followed the procedure laid down for submission of tender.
(b) If the tender is CONDITIONAL

(c) Ifthe Tenderer has quoted his offer anywhere else other than specified place provided.
(d)  The Tenderer has not uploaded the documents or Failed to fill the prescribed format.
(e)  Any other ground as decided by the TOC in view of deviation from Tender Document.

The instructions for the submission of e-tender are available on the CPP portal i.e. https://etenders.gov.in
under the “Instruction for Online Bid Submission”. All the intending tenderers are requested to go through
these instructions before entering into the process of e-tendering.

The tenderer shall submit an UNDERTAKING on Firm/Company letter head for black listed/bankrupt
etc. as per Annexure-l (enclosed at Page no. 9). The scanned copy of the undertaking shall be
uploaded in Cover-I and the Original Copy of the same should be submitted before award of work to
Concerned Division / Office.

The tenderer shall submit an UNDERTAKING on Firm/Company letter head for black listed/bankrupt
etc. as per Annexure-l (enclosed at Page no. 9). The scanned copy of the undertaking shall be
uploaded in Cover-I and the Original Copy of the same should be submitted before award of work to
Concerned Division / Office.
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24. In the interest of work, If Contractor need that his Workers should work beyond Office hours or on
Holidays then he has to applied for seeking permission from the Department as per the proforma 24
hours before actual carrying out the work as per enclosed Proforma enclosed at Annexure — II(A) &
Annexure — Il (B)

25. The Contractor shall also comply the Public Procurement (Preference to Make in India), Order 2017

issued by Department of Industrial Policy & Promotion (DIPP) vide Order No. P-45021/2/2017-B.E.-lI
dated 15.06.2017 or any other latest order issued in this regard.
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List of Mandatory documents to be scanned and uploaded in Cover-I & Il are as per details given below.

Sl. No. Cover-| Cover-ll
1 Receipt of deposit of Tender Cost and EMD as
per Detailed NIT Clause no. 5(a).
2 Copy of GST registration number Financial/Price bid
3 Copy of PAN Card
4 Undertaking on firm’s letter head as per detailed
format given vide Annexure-l (Please refer
clause no. 5(b) and 21).
) Copies of experience certificates of similar works
completed satisfactorily as per detailed NIT
clause no. 1(A) & 1(B)
6 Valid electrical license or an undertaking
confirming that electrical works shall be got done
through a licensed electrical agency (In case of
electrical works only)
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Annexure-I
UNDERTAKING
(To be given on Company’s Letter head)
L s age........ years ......... IS reSident O ........coviiice s do hereby

solemnly stated on oath that, | am the sole Proprietor /Owner/Power of Attorney Holder of the
firm/Company NamMed .........coocvrrennnireccesssnnns ,

i) That my firm/company presently not black listed/debar by any Central Govt./ State
Govt./ Autonomous bodies/ PSU’s etc.

i) That the firm/company is not under any liquidation, Bankrupt, Court receivership or
similar proceedings.

ii) That | have submitted online Tender for the “Supply & Installation of portable
prefabricated New Metal Container at CSIR-CRRI, Mathura Road, New Delhi
-110025.” on Govt. official site i.e. https://etenders.gov.in

iv) That | have carefully gone through, read, thoroughly studied and understood all
terms & condition, specification included in the tender document (Tender Form,
Detail Tender Notice, conditions and specifications common set of Deviations
drawings etc.) | hereby accept all these conditions, | agree to abide by the terms &
condition in the tender document and agree to execute the work/job as per terms
and conditions, specifications laid down in the tender document.

V) | do here by state on oath that the documents uploaded by me in Cover-I of this
tender are true, correct and bonafide. There are no errors and omissions in the
uploaded documents. In case in future, if it is found that, any of the uploaded
document /information is false / wrong, | will be personally responsible for the same
and | will be liable for legal action against me.

(Name, address and signature of Tenderer)

(Seal)
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D. GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION
In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and Agreement, the
following words shall have the meanings herein assigned to them except where the subject or context otherwise requires.

This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions, Additional Special

Conditions, the Schedule of Quantities, Specifications, letter of acceptance of tender and other documents mentioned in the
contents sheet attached hereto and including those to which only reference is made herein.

WORK OR WORKS

Shall mean all work or works defined in schedule of quantities, specifications and such other work or works as the contractor may
be entrusted with for carrying out under this contract.

EMPLOYER : shall mean Director General, CSIR or any officer authorized by Director General for the purpose.

ENGINEER : shall mean the Engineer designated by the Employer to superintend and perform other duties as indicated in the
contract.

CONTRACTOR : shall mean the individual or Firm or Company, whether incorporated or not, under- taking the work and shall
include the legal personal representative or such individual or the persons composing such Firm or Company or the successors
of such Firm or Company and the permitted assignees of such individual or Firm or Firms or Company.

SITE: shall mean the site of the contract works including any buildings and erections thereon and any other land adjoining thereto
(inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor’s use.

COMPENSATION : - shall mean all sums payable by way of compensation under any of the conditions shall be considered as
reasonable compensation without reference to the actual loss or damage sustained and whether or not any damage sustained,
and whether or not any damage shall have been sustained.

Words imputing persons include firms and corporations; words imputing the singular only also include the plural and vice versa
where the context so required. The headings are given to the clauses for convenience and they will not limit the meaning or scope
of the clauses in any way.

DRAWINGS AND SPECIFICATIONS

The contractor shall execute whole and every part of the work in the most substantial and workmanlike manner both as regards
material and otherwise in every respect in accordance with the specifications. The contractor shall also conform exactly and
faithfully to the design, drawings and instructions given in the respect of the work by Engineer. The contractor shall be furnished
free of charge one copy of such specifications and all such designs, drawings and instructions as are not included in the printed
publications.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide at his own cost all materials. (except such materials, if any as may in accordance) with the contract
be supplied by the Employer) plants, tools, appliances, implements, ladders, scaffolding, temporary works, etc. requisite or proper
for the execution of the work whether original, altered or substituted and whether included in the specifications or other documents
forming part of the contract or which may be necessary for the purpose of satisfying or complying to the requirements of Engineer,
as to any manner as to which under these conditions he is entitled to be satisfied together with carriage therefore to and from the
work. The contractor shall also supply without charge the requisite number of persons with means and materials necessary for the
purpose of setting out works and counting, weighing and assisting in the measurement or examination at any time and from time
to time of the work or materials. Failing his so doing, the same may be provided by the Engineer at the expense of the contractor
and the expenses may be deducted from any money due to the contractor under the contract and / or from his Security Deposit.
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The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at this own cost. If,
however, piped water is supplied by the Employer, the contractor shall pay for the water at one per cent of the total cost of the
work done except on Electrical work, Air- conditioning work and Furniture work. The contractor shall make his own arrangement
for water connection and laying of further pipelines from the source of supply of the Employer. It should be clearly understood that
the Employer does not guarantee to maintain un — interrupted supply of water and it will be incumbent on the part of the contractor
to make alternative arrangement for water at his own cost in the event of any temporary break-down in the water mains so that
the progress of work is not held up for want of water. No claim as damages or refund of water charges will be entertained on
account of such break-downs. However, if the contractor is permitted to make his own arrangement to draw water from a well,
hand - pump, or natural river or pond of the Employer, no charges will be made for the water drawn from the same, but the
contractor will make good any damage done to the installation and ensure that the quality of water used in the work is confirming
to BIS codes and provide for any Operation at his own cost.

The contractor shall be allowed to construct temporary wells in Employer’s land for taking water for construction purpose only after
he has permission of the Employer in writing. No charges shall be recovered from the contractor on this account but the contractor
shall be required to provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accident or damage caused due to construction and subsequent maintenance of
the wells and shall restore the ground to its original condition after the wells are dismantled on completion of the work.

The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground or water obtained
from elsewhere.

Subject to availability the Employer may supply power at only one point from where the Contractor shall make his own cost. These
shall be in the custody of the Employer. If there is any hindrance caused to other works the contractor shall reroute or remove
such temporary lines without any extra cost. Such temporary lines shall be removed after the completion of work. The cost of
power consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which would be deducted from
the running account bills. However, the Employer does not guarantee the supply of power and no compensation for any failure or
short supply of power shall be entertained.

SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of the tender for
the works and the rates and the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise
provided, cover all his obligations under the contract and all matters and things necessary for the proper completion and
maintenance of the works.

AUTHORITIES, NOTICES & PATENTS

The contractor shall conform to any regulation and bye-laws of any corporation and of any electricity supply company and
authorities with whose systems the structure is proposed to be connected, and shall before making any variations from the drawing
and specifications that may be necessitated for so conforming by giving written notice to the Engineer specifying the variations
proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance with this clause involves any
extra work not included in this contract, he shall specify these items of work and the allowance of extra payment required on their
account.

The contractor shall give all notices required by the said regulations or bye-laws to be given to any Authority and pay to such
Authority or to any public office all fees that may be chargeable in respect of the works and lodge the receipts with the bill to the
Engineer for reimbursement.

RATES TO INCLUDE ALL TAXES

a) Rates quoted by the contractor shall be inclusive of GST (Such as CGST, SGST and IGST) in respect of this contract.
However, at the time of submission of bill/tax invoice, the component of prevailing rate of GST (which has already been
included in the rate/ amount quoted by contractor) should be extruded and shown separately in the tax invoice. The
Employer shall not entertain any claim whatsoever in this respect. However, pursuant to the constitution (Forty Sixth
Amendment) Act, 1982, if any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the
contractor thereupon necessarily and properly pays such taxes/levies, the contractor shall be reimbursed the amount as
per the rules on producing proof of payment so made provided such payments, if any, is not in the opinion of the Employer
(whose decision shall be final and binding) attributable to delay in executing of work within the control of the contractor.
The contactor shall keep necessary books of accounts and other documents for the purpose of this condition as may be
necessary and shall allow inspection of the same by a duly authorized representative of the Employer and further shall
furnish such other information and documents as the Employer may require.

b) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution
(Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same is given pursuant to this
condition together with all necessary information relating thereto.
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MATERIALS

If the specification of schedule of items provide for the use of any material to be supplied by the Employer’s stores or if it is required
that the contractor shall use certain stores to be provided by the Employer as shown in the schedule of materials hereto annexed,
the contractor shall be bound to procure and shall be supplied such materials and stores as are from time required to be used by
him for the purpose of the contract only and value of the materials us supplied at the rates specified in the said schedule of
materials and of the quantities incorporated in the work may be set off or deducted from any sums then due, or thereafter to
become due to the contractor under the contract or otherwise or against or from the Security deposit. All materials so supplied to
the contractor by the Employer shall remain the absolute property of the Employer and the contractor shall be the trustee of the
materials so supplied / procured and the said materials shall not be removed / disposed off from the site of the work on any account
and shall be at all times open for inspection by the Engineer of Employer. The contractor shall bear all incidental charges for
cartage, storage and safe custody of all materials and against damage due to dampness, rain, sun, fire and theft and be fully
responsible for their storage and maintenance. Any such material unused and in perfectly good condition in the opinion of the
Employer at the time of the completion of work or termination of the contract, or earlier shall be returned to the Employer at a place
directed by Engineer at contractor’s cost and at rates stipulated in the said schedule but in case the Employer decides not to take
back the materials the contractor shall have no claim for compensation on account of any such materials supplied to him as
aforesaid being unused by him or for any wastage or damage to any such materials.

If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall procure the same and
complete the work in tine after due intimation and approval of the Employer. The difference in price (between his procurement
price and price shown in the schedule) shall be paid to the contractor. However in case approval of the Employer is not given,
only suitable extension of time would be considered and no other claim of compensation / damages shall be payable by the
Employer.

After completion of the work or on determination / termination of the contract, the theoretical quantity of cement to be used in work
shall be calculated on the basis of statement showing quantity of cement to be used in different items of work provided in current
Schedule for the purpose printed by CPWD. In case any item is executed for which the standard constants for the consumption
of cement are not available in the above mentioned statement or cannot be derived from this statement, the same shall be
calculated on the basis of standard formula to be laid down by the Engineer. Over this theoretical quantity of cement, shall be
allowed a variation up to 3% plus/minus for works estimated cost of which as put to tender is more including authorized variation,
if not returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the provision of other conditions
regarding return of materials governing the contract. In the event of its being discovered that the quantity of cement which is less
than the quantity ascertained as herein before provided (along with variation on minus side as stipulated above) the cost of quantity
of cement not so used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site.

The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or structural steel sections
(each diameter/section or category shall be considered separately) except that the theoretical quantity of the steel shall be taken
as the quantity required as per design or as authorized by the Engineer, including lappages, plus 3% wastage due to cutting into
pieces. Over this theoretical quantity 2% plus/minus shall be allowed as variation due to wastage.

The provision of foregoing sub-clause shall apply Mutatis — Mutandis in the case of cables (other than under — ground cables),
wires, conduits / Gl pipes, GI/MS sheets used in various items of work shall be calculated on the basis of measurements recorded
in the measurement books for the purpose of payment and for assessing the consumption of materials used in the works. Over
this quantity a variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than under
- ground cables), wires, conduits/Gl pipes, and 10% plus in case of GI/MS sheets.

The provisions made above are without prejudice to the right of the Employer to take action against the contractor under the
conditions under the contract for not doing the work according to the prescribed specifications.

In case of easy availability of approved quality of cement and steel in the open market it will be Employer’s discretion to make
these items as contractor’s supply.

TESTING OF MATERIALS

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally required for testing,
checking of materials and workmanship as stipulated in the specifications and by statutory authority at his own cost. The Employer
has the right to appoint the testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation
including testing fees. Failing his so doing, the same shall be provided by the Engineer at the expense of the contractor and the
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expenses may be deducted from any money due to the contractor under the contract and / or from the Security Deposit or proceeds
thereof or of a sufficient portion thereof.

8. CONTRACTOR’S ENGINEERS / FOREMAN & WORKMEN

The Contractor shall give all necessary personal superintendence and employ technical staff and foremen during the
execution of the work and with such reduced technical staff foremen as long as thereafter as the Engineer may consider
necessary until the expiration of the defects liability period. The number of technical staff, their qualifications and experience
who shall be constantly attendance of the work while the men are at work has been specified at Para 16(e) . of the Notice
Inviting Tender. Any directions, explanations, instructions or notice given by the Engineer to such technical staff or foremen
or any other authorized agent shall be held to be given to the Contractor.

The Contractor shall provide and employ on site only such technical staff and foremen who are skilled and experienced in
their respective fields and who are competent to give proper supervision to the work. The Contractor shall provide and
employ skilled, semiskilled and unskilled labour as shall be necessary for proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the Contractor to remove from the work any person who in
his opinion misconducts himself, or in incompetent or negligent in the performance of his duties or whose
employment is considered by the Engineer to be undesirable. Such person so removed shall be replaced by
competent substitute.

Only foremen will be required to be employed for a work costing up to Rs 20 Lacs, for work costing more than
Rs 20 Lacs, technical staff as per clause -16 (f) of Notice Inviting Tender shall be employed. If the Engineer, whose
decision in this respect shall be final and binding on the Contractor, is convinced that technical staff is not
effectively appointed or is effectively not attending or not fulfilling the provision of this clause, a non refundable
recovery shall be effected from the Contractor at the rate of Rs 20,000/= (Twenty thousand per month for graduate
engineer) and Rs.15000/= (Rupees Fifteen thousand per month for diploma holder).

ACCESS

The Engineer, and the Employer or its representative shall at all reasonable time have free access to the works and / or workshops,
factories or other places the material are being prepared or constructed for the contract and also to any place where the materials
are lying or from which they are being obtained and the contractor shall give every facility to them for inspection. Except the
representatives of statutory authorities and those mentioned above no other person shall be allowed on the works at any time
without the permission of the Engineer.

If any work is to be done at a place other than the site of works, contractor shall obtain written permission of the Engineer.

VARIATION & PRICE FOR VARIATION

a) The Engineer with the approval of the Employer shall have power to make any alteration / omissions / additions and / or
substitutions from the original specifications, drawings, designs, and written instructions and such alterations, omissions,
additions, substitutions shall not invalidate the contract and any altered, additional, or substituted work which the
contractor may be directed to do in the manner specified above as part of the work shall be carried out by the contractor
on the same conditions in all respects on which he agreed to do the main work. The rates for such altered, additional or
substituted work under this clause shall be worked out in accordance with the following provisions in their respective
order.

b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is
bound to carry out the altered, additional, or substituted work at the same rates as are specified in the contract for the
work.

c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract for the work, the
rates will be derived from the rates for a similar class of work as are specified in the contract for the work.

d) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub-clause
(b) and (c) above, then the contractor shall, within 10 working days from the date of receipt of the order to carry out the
work through notice in writing, inform the Engineer of the rate which it is his intention to charge for such class of work,
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supported by analysis of the rate claimed which shall be based on actual cost of work plus 10% as contractor’s profit
and over — heads except in case of departmental materials for which contractors profit and over- heads shall be 2.5 %.
When such notice has been given, the Engineer with the consent of the Employer may agree to such a rate but if the
Engineer does not agree to the contractor’s rate the Engineer may cancel his order to carry out such class of work and
arrange to carry out in such a manner as he may consider advisable.

e) Under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates of items falling
under the clause.

f)  Deviation limits

(i Building work 30%
(ii Maintenance / emergency works 50%

(iii) Foundation works 100%
(iv) Services works 30%

FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION

The Engineer shall have powers to require the removal from the site of all materials and work which in his opinion are not in
accordance with specifications and in case of default, the Engineer shall be at liberty to employ other persons to remove the same
without being answerable or accountable for any loss or damage that may happen or arise to such materials to be substituted
thereof and in case of default the Engineer may cause the same to be supplied and all costs which may attend such removal and
| or substitution are to be borne by the contractor.

If it shall appear to the Engineer or to the Employer based on audit / technical examination that any work has been executed with
unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or that any materials or articles provided
by him for the execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with
the contract, any defects, shrinkage or other faults which may appear within the defects liability period of twelve months from the
date of completion arising in the opinion of the Engineer, the contractor shall on demand in writing which shall be made within
twelve months of the completion of the work from the Engineer specifying the work, materials, articles defects or other faults
complained of notwithstanding that the same may have been passed, certified and paid for, forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the case may be, remove and reconstruct the
work so specified in whole or in part, as the case may require or the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own cost. In case of any such failure, the Engineer may rectify
or remove or re-execute the work or remove and replace with others, the material or articles complained of as the case may be at
the risk and cost in all respects of the contractor.

In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to remain, and in that
case make allowance for the difference in value, together with such further reduction as in his opinion may be reasonable.

Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in all respects in
accordance with the terms and conditions of this contract, or from his liability to make good all defects.
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WORKS TO BE OPEN FOR INSPECTION

All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and
supervision of the Engineer and the contractor shall at all times during the usual working hours, and at all other times at which
reasonable notice of the intention of the Engineer to visit the works shall have been given to the contractor, either himself be
present to receive order and instruction or have a responsible agent duly accredited in writing present for that purpose.

The contractor shall give not less than seven days notice in writing to the Engineer before covering up or otherwise placing beyond
the reach of measurement any work in order that the same may be measured and correct dimensions thereof be taken before the
same is so covered up or placed beyond the reach of measurement and shall not cover up and place beyond the reach of
measurement, any work without the consent in writing of the Engineer and the Engineer shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach of measurement without such notice
having been given or the Engineer’s constant obtained the same shall be uncovered at the contractors expense or in default
thereof no payment or allowance shall be made for such work or the materials with which the same was executed.

ASSIGNMENT OR SUB-LETTING

The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor shall assign or sub-
let his contract or attempt to do so or become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so or if any bride, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person in the
employment of the Employer in any way directly or indirectly interested in the contract, the Employer shall have the power to adopt
any of the courses specified under clause — 23 as may be best suited to the interest of the Employer and in the event of any of the
courses being adopted the consequences specified in the said clause shall ensure.

Where the contractor is a partnership fire, the approval in writing of the Employer shall be obtained before any changes in the
constitution of the firm. Where the contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement hereunder the partnership firm
would have the right to carry out the work be deemed to have been assigned or sublet in contravention of clause 13 (a) and the
same action may be taken and the same consequences shall ensue as provided in the said clause 13 (a).

INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day and night, speed limit
boards, red flags, red lights, and providing barriers. He shall be responsible for all damages and accidents caused due to
negligence on his part. No hindrance shall be caused to traffic during the execution of work.

The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether such injury or damage
arises from carelessness or accident in any way connected therewith. This clause shall be held to include interlia any damage
due to causes as aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges
or ways as well as all damage caused to the buildings and works forming the subject of this contract by inclemency of weather.
The contractor indemnifies the Employer and holds him harmless in respect of all expenses arising from such injury or damages
as aforesaid and also in respect of any award of compensation or damage consequent upon such claim including legal costs.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the contracted works
complete and perfect in every respect and so as to make good and otherwise satisfy all claims for damage as aforesaid to the
property of third parties.

The contractor also indemnifies the Employer against all claim which may be made upon the Employer for acts during the currency
of this contract by any employee or representative of an employee of the contractor or any sub-contractors, employed by him, for
any injury to or loss or life, of such employees, or for compensation payable under any law for the time being in force to any
workmen or to the representative of any deceased or incapacitated workmen.

The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the currency
of this contract by the Central / State Government or local Municipal authorities for the noncompliance of any laws, regulations,
rules pertaining to wages act, safety act in force and any amendments thereof in respect of all labour and apprentices directly or
indirectly employed in the work under this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges
and / or expenses arising or accruing from or in respect of any such claim and / or damages as aforesaid from any sum or sums
due to become due to the contractor or security deposit.
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The contractor shall indemnify the Employer against any action, claim or proceedings relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. In the event of any claims made under or action brought against the Employer in respect of any
such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own
expense, to settle any dispute or to conduct any litigation that may arise therefore. Provided that the contractor shall not be liable
to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right is the direct result of an
order passed by the said Employer or his authorized representative.

LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

Any sum of money due and payable to the contractor including the security deposit under the contract may be withheld or retained
by way of lien by the Employer or Government or any other contracting person or persons against any claim of the Employer or
Government or such other persons in respect of payment of a sum of money arising out of or under any other contract made by
the contractor with the Employer or Government or with such other persons.

It is agreed term of the contract that the sum of money so withheld or retained under this clause by the Employer will be kept
withheld or retained as such by the Employer or till his claim arising out of in the same contract or any other contract is either
mutually settled or determined by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the
case may be, and that the contractor shall have no claim for interest or damages whatsoever on this account or any other ground
in respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor.

WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED

Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the contractor, the
Employer shall be entitled to withhold and also have a lien no retain such by or sums in whole or in part from the security deposit,
if any furnished as the case may be and also have a lien over the lien over the same pending finalization or adjudication of any
such claim. In the event of the security deposit being insufficient to cover the claimed amount or amounts or if no security deposit
has been taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above, from any sum or sums found payable or which at any time thereafter may become
payable to the contractor under the same or any other contract, with the Employer or any contracting person pending finalization
or adjudication of any such claim.

It is an agreed term of the contract that the sum of money so withheld or retained under the lien referred above, by the Employer
will be kept withheld or retained as such by the Employer till the claim arising out of or under the contract is determined by the
Arbitrator (if the contractor is governed by the arbitration clause) or by the competent court as the case may be and that the
contractor will have no claim for interest or damages whatsoever on any account in respect of such withholding or retention under
the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited amount or amounts in whole or in part from any sum payable to any Partner / Limited company as the
case may be, whether in his individual capacity or otherwise.

The Employer shall have the right to cause an audit and technical examination of the works and the final bills of the contractor
including all supporting vouchers, abstract etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been over paid in respect of any work done by the contractor under the contract
or any work claimed by him to have been done by him under the contract and found not to have been executed the contractor
shall be liable to refund the manner prescribed in sub-clause (a) of this clause or in any other manner legally permissible; and if it
is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under-payment shall be duly by the Employer to the contractor. Provided that the Employer shall not
be entitled to recover any sum over-paid, nor the contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Employer on the one hand and the contractor on the other hand, under any term of contract
permitting payment for work after assessment by the Employer.

IN-CASE OF DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Employer shall have the option of
terminating the contract without compensation to the contractor.

SUB-CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in the
contract. The contractor is to afford all reasonable facilities to all sub-contractors, specialists, merchants, tradesman and others
who may at any time be appointed by the Employer for executing any work or supplying any goods relating to the constructions,
servicing, equipping or furnishing of the work under this contract.
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COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition)
Act, 1970, and rules and orders framed there under and other labour laws affecting contract labour and Apprentice Act, 1961 the
building and other construction workers welfare Cess Rules 1998 and rules and orders framed there under that may be in force or
brought into force from time to time. Contractor shall obtain a valid license under Contract Labour (R & A) Act 1970 and Contract
Labour (R & A) Central Rules 1971 before commencing work and which should be valid till the completion.

COMPENSATION FOR DELAY

The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be deemed to be
the essence of the contract on the part of the contractor. The work shall throughout the stipulated period of the contract be
proceeded with all due diligence and the contractor shall pay as compensation an amount equal to one per cent or such smaller
amount as the Employer (whose decision in writing shall be final) may decide on the amount of the whole work as shown in the
agreement, for every week that the work remains uncommented or unfinished after the proper dates.

And further to ensure good progress during the execution of the work, the contractor shall be bound in all cases in which the time
allowed for any work exceeds one month (save for special jobs) to complete one - eighth of the whole of the work before one-
fourth of the whole time allowed under the contract has elapsed; three-eighths of the work before one-half of such time has elapsed,
and three-fourths of the work before three — fourths of such time has elapsed. However for special jobs if a time schedule has
been submitted by the contractor and the same has been accepted by the Employer, the contractor shall comply with the said time
schedule. In the event of the contractor failing to comply with this condition, he shall be liable to pay as compensation an amount
equal to one per cent or such smaller amount as the Employer (whose decision in writing shall be final) may decide on the said
cost of the work for every week that the due quantity of work remains incomplete. Provided that the entire compensation to be
paid under the provisions of this clause shall not exceed ten per cent on the cost of the work as shown in the agreement.

DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR — LIKE OPERATIONS

The work (whether fully constructed or not) and all materials, tools, and plants, scaffolding, temporary buildings and other things
connected therewith shall be at the risk of the contractor until the work has been delivered to the Employer and a certificate from
him to that effect obtained. In the event of the work or any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or war- like operation, the contractor shall, when ordered in writing by
the Employer, remove any debris from the site, collect and properly stack or remove in store all serviceable materials salvaged
from the damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the work of
clearing the site of debris, stacking, removal of serviceable materials and for the reconstruction of all works ordered by the
Employer such payment being in addition to compensation up to the value of the work originally executed before being damaged
or destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for the compensation
shall be assessed by the Employer. The contractor shall be paid for the damage / destruction suffered and for restoring the
material at the rates based on the analysis of rates tendered for in accordance with the provision of this agreement. The certificate
of the Employer regarding the quality and quantity of materials and the purpose for which they were collected shall be final and
binding on the contractor.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like operation (i) unless
the contractor had taken all such precautions against Air Raid as are deemed necessary by the A.R.P. Officers or the Employer,
(ii) for any materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and
other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its
completion as is considered reasonable by the Employer.

EXTENSION OF TIME

If the contractor shall desire an extension of time for the completion of the work on the grounds of his having been unavoidably
hindered in its execution or any other ground, he shall apply in writing to the Employer within thirty days of the date of hindrance
on account of which he desires extension as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable
grounds shown therefore, 18authorized such extension of time if any, which may, in this opinion, be necessary or proper.

In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the contractor shall be entitled to ask
for extension of time in proportion to the increased value work.

SUSPENSION OF WORK BY CONTRACTOR

The Employer may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or otherwise
or to any claims for damages in respect of any breaches of the contract and without prejudice to any rights or remedies under any
of the provisions of this contract or otherwise and whether the date for completion has or has not elapsed by notice absolutely
determine the contract in any of the following cases:
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If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace any defective work or that
the work is being performed in any inefficient or otherwise improper or un workman — like manner shall omit to comply
with the requirements or such notice for a period of seven days thereafter or if the contractor shall delay or suspend the
execution of the work so that in the judgment of the Employer (which shall be final and binding) he will be unable to
ensure completion of the work by date for completion or he has already failed to complete the work by that date.

If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be
wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall be wound up

or if a receiver or a manager on behalf of a creditor shall a appointed or if circumstances shall arise which entitle the
court of creditor to appoint a receiver or a manager or which entitle the court to make a winding up order.

If the contractor commits breach of any of the terms and conditions of this contract.

If the contractor commits any acts mentioned in Clause — 13 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have the following

powers:

(i)

To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor
under the hand of the Employer shall be conclusive evidence). Upon such determination or rescission the security
deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the Employer.

The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or any part of
the work debiting the contractor with the cost of the labour and the price of the materials (of the amount of which
cost and price certified by the Engineer shall be final and conclusive against the contractor) and crediting him with
the value of the work done in all respects in the same manner and at the same rates as if it had been carried out by
the contractor under the terms of his contract. The certificate of the Engineer as to the value of the work done shall
be final and conclusive against the contractor, provided always that action under the sub-clause shall only be taken
after giving notice in writing to the contractor. Provided also that if the expenses incurred by the Employer are less
than the amount payable to the contractor at his agreement rates, the difference should not be paid to the contractor.

After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as shall
be unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had
been executed by him (of the amount of which exceed the certificate in writing of the Engineer shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any money due to him by
the Employer under his contract or any other account whatsoever or from his security deposit.

In the event any one or more of the above courses being adopted by the Employer the contractor shall have no claim
to compensation for any loss sustained by him by reason of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken sum for any work thereof or actually performed under this
contract unless and until the Engineer has certified in writing the performance of such work and the value payable
in respect thereof and he shall only be entitled to be paid the value so certified.

SECURED ADVANCE

The contractor on signing an indenture in the form specified by the Employer during the progress of the execution of the work may
be paid if agreed by the Employer up to 75 per cent of the estimated value which shall take into account the market value and
contractors tendered rates for the finished item of any material which in the opinion of the Engineer is likely to be incorporated in
the work within next three months, are non-perishable and are in accordance with the contract and which have been brought on
the site in connection therewith and are adequately stored and protected against damage by weather or other causes but which
have not at the time of advance been incorporated in the works. When materials on account of which and advance has been
made under this clause are incorporated in the work the amount of such advance shall be deducted from the next payment made
under any of the clause or clauses of this contract.
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CERTIFICATES & PAYMENTS

No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work shall have been
completed and certificate of completion given. But in the case of a work estimated to cost more than Rupees then thousand, the
contractor shall, on submitting the bill be entitled to receive a monthly payment proportionate to the part of at work executed, and
to the satisfaction of the Engineer, whose certificate of the sum so payable shall be final and conclusive against the contractor,
provided the amount of work done is as per the value of intermediate certificate or for a lesser amount at the discretion of the
Engineer as mentioned in the NIT. All such intermediate payments for work actually done and completed and shall not preclude
the requiring of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or rejected or be
considered as an admission of the due performance of the contract, of any part thereof in any respect or the accruing of any claim
nor shall it conclude, determine, or affect in any way the powers of the Employer under these conditions or any of them as to the
final bill shall be submitted by the contractor within two months of the date fixed for the completion of work or of the date of the
certificate of completion furnished by the Employer and payment shall be made within three months if the value of the completed
works is up to Rs. Two lakhs and in six months if the same exceeds Rs. Two lakhs of the submission of such bill. If there shall be
any dispute about any item or items of the work then the undisputed item or items only shall be paid within the said period of three
months or six months as the case may be.

Whenever there is likely to be delay in recording detailed measurements for making a running payment, advance payment without
detailed measurement for work done worked out at 75 per cent of the tendered rates for assessed quantities may be made in
running account bills by the employer on the basis of a certificate from the Engineer. The advance payments so allowed shall be
adjusted in the subsequent running bills by taking detailed measurements thereof. Final payments shall be made only on the
basis of detailed measurements.

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed forms obtainable from
the Engineer’s office. The Engineer shall take or cause to be taken the requisite measurements for the purpose of having the
same verified and the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation
of the bill. If the contractor does not submit the bill within the time fixed as foresaid the Engineer may cause action within seven
days of the date fixed as aforesaid, an authorized representative to measure up the said work in the presence of the contractor
whose signature to the measurement will be sufficient warrant and the Engineer may prepare the bill from such measurements.

Before taking any measurement of any work the Engineer of his authorized representative deputed by him shall give reasonable
notice to the contractor. If the contractor fails to attend such notice or fails to sign or to record the difference within a week from
the date of measurement in the manner required by the Engineer then in ay such event the measurement taken by the Engineer
or buy the authorized representative deputed by him as the case may be, shall be final and binding on the contractor and the
contractor shall have no right to dispute the same.

The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any extra work ordered in
pursuance of these conditions and not mentioned or provided for in the agreement at the rate determined as per clause - 10.
However in case or partially executed items of work, the Employer at his discretion allows proportionate rates for such items as
determined by the Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor.

SECURITY DEPOSIT

A Sum of @ 10% of the gross amount of the bill shall be deducted from the each running bills of the contractor till the sum along
with the sum already deposited as Earnest Money, will amount to security deposit of 5% of the Tendered value of the work

Performance Guarantee: The contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract
as performance security within the period prescribed for commencement of work in the letter of award issued to him.

In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part of the security deposit and

the bank goes into liquidation or for any reasons is unable to make payment against the said fixed deposit receipt, the loss caused thereby
shall fall on the contractor and the contractor shall forthwith on demand furnish additional security deposit, provided always that the
Employer for this purpose shall be entitled to recover the said percentage of the amount from each running bull till the balance of the
amount of security deposit is realized. All compensation or the other sums of money payable by the contractor under the terms of this
contract may be deducted from the security deposit or from the interest arising there from or from any sums which may be due to or may
become due to the contractor by the Employer on any account whatsoever and in the event of his security deposit being reduced by
reason of any such deductions aforesaid, the contractor shall within ten days make good in cash or further fixed deposit receipt pledged
in favor of the Employer. The security deposit shall be collected from the running bills of the contractor at the rates mentioned above and
the earnest money if deposit at the time of tenders will be treated as part of the security deposit.
The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit. Such fixed deposit
receipt shall be of a minimum value of Rs 25000/- each (The last such fixed deposit receipt could be of a lower value on the basis
of the amount). In case any recovery is affected from running account bills, such recovered amount shall not be replaced with
fixed deposit receipt. It is in the contractor’s interest to keep a watch about the adequacy of the fixed deposit receipt submitted.
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No partial refund of security deposit shall be made during the defect liability period. In case the final bill is not settled within
stipulated period for reasons beyond control and the Employer is satisfied that the security deposit is not required for adjustment
of Employers dues or whatsoever dues either in this or any other contract then this security deposit either in full or in part could be
refunded at the sole discretion of the Employer. However, release of security deposit would be only after written clearance of
Labour Officer regarding no dues or claims is received.

In case of termination of contract, this security deposit shall be forfeited and amount necessary to make up this amount shall be
recovered from money due to the contractor under this contract, or any other contract with the Employer.

COMPLETION CERTIFICATE

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Employer and within days
of the Engineer shall inspect the work. It there is no defect in the work the Employer shall furnish the contractor with a certificate
of completion otherwise a certificate of completion indicating defects shall be issued but the work shall not be considered to be
completed until the contractor shall have removed from the premises on which the work shall be executed all the scaffolding,
surplus material, rubbish, and all huts and sanitary arrangements required for his work, people on the site in connection with the
execution of the works as shall have been erected or constructed by the contractor and cleaned of the dirt, splashes, droppings of
finishing items from all wood work, doors, windows, walls, floors or other parts of any building, in, upon or about which the work is
to be executed or of which he may have had possession for the purpose of the execution thereof. It the contractor shall fail to
comply with requirements of this clause on or before the date fixed for the completion of the work, the Employer may at the risk
and cost of the contractor take action as he may think fit and the contractor take action as he may think fit and the contractor shall
have no claim except for any sum actually realized by the sale thereof.

ESCALATION

If the prices of materials a not being supplied by the Employer and / or wages of labour required for execution of the work increase,
the contractor shall be compensated for such increase as per provisions detailed below and the amount of the contractor shall
accordingly by varied, subject to the condition that compensation for escalation in prices shall be available only for the work done
during the stipulated period of the contract including such period for which the contract is validly extended under the provisions of
Clause- 22 of General Conditions of Contract without levy of compensation under Clause — 20 of General Conditions of Contract
and also subject to the condition that no such compensation shall be payable for a work for which the stipulated period of
completion is eighteen months or less. Such compensation for escalation in the prices of materials and labour when due, shall be
worked out based on the following provisions.

(i) The base date for working out such escalation shall be the last date on which the tenders were stipulated to be received.

(i) The cost of work on which escalation will be payable shall be reckoned as 85% the cost of the work as per the bills, running or
final, and from this amount the value of material supplied by the Employer and proposed to be recovered in the particular bill
shall be deducted before the amount of compensation for escalation is worked out. In case of materials brought to site for
which secured advance is included in the bill full value of such materials as assessed by the Engineer in charge (and not the
reduced amount for which secured advance has been paid), shall be included in the cost of work done for operation of this
clause. Similarly, when such materials are incorporated in the work, the secured advance is deducted from the bill the full
assessed value of the materials originally considered for operation of this clause shall be deducted from the cost of work shown
in the bill running or final. Further the cost of work shall not include any work for which payment is made for any item at
prevailing market rates.

(iif) The compensation for escalation for materials & labour shall be worked out as per the formula given below:
(@) vm=WA /150 X M-MIO) /0

VM- Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered.

Cost of work done worked out as indicated in sub Para (i) above.

Component of materials expressed as per cent of the total value of work and is predetermined as 75.

MI- Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India for the period under
reckoning.

Mio- Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India on the date of receipt
of tenders.

LI -Lio
VL=W XB/100 X Lio

V- Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or recovered.
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W- Value of work done, worked out as indicated in sub Para (ii) above.
B- Component of labour expressed as per cent of the total value of work and is predetermined as 25.

LI- All India consumer price index numbers for industrial workers published by the Reserve Bank of India for the period under
reckoning as for the period under consideration.

Lio- All India consumer price index numbers for industrial workers published by the Reserve Bank of India and valid on the
stipulated date of receipt of tenders.

The following principle shall be followed while working out indices mentioned in sub Para (iii) above.

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with respect to the cost of work
done during the six calendar months of the said work. The first such payment shall be made at the end of the eighteen
months after the month (excluding) in which the tender was accepted and thereafter at six monthly intervals. At the time
of completion of work, the last period for payment might become less than six months, depending on the actual date of
completion.

(ii) The index (Ml or LI) relevant to any six months for which such compensation is paid shall be the arithmetical average of
the indices relevant to the six calendar months. If the period up to date of completion after eighteen months covered by
the last such installment of payment is less than six months, the index MI or LI shall be the average of the indices for the
months falling within that period.

(iii) The base index (Mio or Lio) shall be the one relating to the month in which the tender was stipulated to be received.

In the base event the price of materials and / or wages of labour required for execution of the work decreases there shall be
downward adjustment of the cost of work so that the price of materials and / or wages of labour shall be deductible from the cost
of work under this contract and in this regard formula herein before stated under this clause shall mutates mutandis apply, provided
that no such adjustment for the decrease in the prices of materials and / or wages of labour aforementioned would be made in
case of contracts in which the stipulated period of completion of the work is eighteen months or less.

Employer shall have the discretion to permit the IEEMA (Indian Electrical & Electronics Manufacturers’ Association) clause for
escalation in case of specialized works e.g. lifts and electrical and mechanical installations etc. where the price variation is not
similar to building works.

ARBITRATION
a) Inthe event of any question /dispute/difference arising under the agreement or in connection herewith (except as to matters
the decision of which is specially provided under this agreement) the same shall be referred to the Delhi International Arbitration

Centre for appointment of Arbitrator to adjudicate the dispute.

b) The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may give interim award(s) and /or directions,
as may be required.

c) Subjectto the aforesaid provision, the arbitration and conciliation act, 1996 and the rules made hereunder and any modification
thereof from time to time being in force shall be deemed to apply to the Arbitration proceedings under this clause.
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DISMANTLED MATERIAL
The contractor shall treat all material obtained during dismantling of a structure, services sub systems / installations, excavation

of the site for a work etc., as employer’s property and such material shall be disposed of to the best advantage of the Employer
according to the instructions issued in writing by the Engineer.
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E. SPECIAL CONDITIONS OF CONTRACT-|

1. These special conditions are meant to amplify the general specifications and general conditions of contract.
Work shall be done as per CPWD specification. In case of any discrepancy, the order of precedence in interpretation shall be as under:-

i Schedule of quantities

(
(ii Drawings

(ii) Additional conditions

(iv) General conditions of contract

(v Special condition

(vi) Additional Technical Specifications

(vii CPWD latest Civil and Electrical specifications
(vii) IS codes

(ix) International codes

(x) Best Engineering practice

STEEL

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work.

(i) Reinforcement bars for RCC work will be issued in available coils and straight lengths.

(ii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being
calculated with the help of the standard sectional weights as given in the CPWD latest specifications for
conversion of length to weight. However, for bars up to and including 10 mm dia the following procedure
shall be adopted. The average sectional weight for each diameter shall be arrived at from samples from
each lot of steel received at site. The actual weight of steel issued shall be modified to take into account
the variations between the actual and the standard co-efficient and the contractor’s account will be debited
by the cost of this modified quantity only.

(iv) For theoretical consumption of steel reinforcement bars will be balanced diameter wise for the purpose of
penal recovery as envisaged in the contract.

CEMENT

Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made products such as Pre-cast
tiles, hollow concrete blocks, RCC pipes etc. cement shall not be issued.

Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all heights, lifts, leads
and depths of the work and nothing extra shall be payable on this account.

The surplus excavated earth which is beyond the requirement of the Employer's work may be allowed by the Employer to be
disposed off by the contractor on his own or sell the surplus excavated earth to private parties at his discretion but nothing extra
will be paid for the carriage or disposal of surplus earth if the same is not required on any other work of the Employer
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10.

1.

12.

13.

ADDITIONAL CONDITIONS-II

No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any other natural cause
whatsoever during the execution of work. The damage to work will be made good by the contractor at his own cost, and
no claim on this account shall be entertained.

All materials used shall be as per specifications and ISI marked wherever applicable. ISI marking referred relate to latest
BIS code as published by Bureau of Indian Standards up to 30 days before the date of opening the tender.

The contractor shall give a performance test of the entire installation (s) as per standard specifications and / or as
directed by the Engineer and will also submit. Test certificates as are required by Municipal / Electrical authority or any
other authority. Nothing extra shall be payable for the same other than the fees paid to such authorities, which shall be
reimbursed on production of receipts.

In the interest of work, If Contractor need that his Workers should work beyond Office hours or on Holidays then he has
to applied for seeking permission from the Department 24 hours before actual carrying out the work as per Proforma
enclosed at Annexure - II(A) & Annexure - 1I(B)

The Contractor shall also comply the Public Procurement (Preference to Make in India), Order 2017 issued by
Department of Industrial Policy & Promotion (DIPP) vide Order No. P-45021/2/2017-B.E.-Il dated 15.06.2017 or any
other latest order issued in this regard.

Essence of Contract — Time allowed for execution of the work shall be strictly adhered to and shall be deemed to be the
essence of the contract. The Contractor shall deploy sufficient manpower, machinery, material and resources to ensure
completion of work within the stipulate time mentioned in NIT/ Agreement.

Continuous Execution of Work — The Contractor shall ensure uninterrupted progress of work. Work shall not be slowed
down or stopped due to any reason attributable to the Contractor.

Execution Respective of Running Account Bill Payments — The Contractor shall maintain continue execution of work
respective of delay if any in Running Account payment by the Institute.

Financial Capacity requirement — Participant in the tender implies that the Bidder has adequate financial resources to
complete the project within stipulated date as given in NIT/ Agreement irrespective of any delay in any running account
bill/s.

Drawings - It is to inform that the division has no arrangement to provide Drawings related to this work. However, if
contractor need or required a drawing the division will provide the detailed inputs about the structure and the contractor
will prepare the drawing at his own resources and at his own cost. No extra cost will be entertain/ pay related to
preparation of drawing by the contractor under this contract. It is the responsibility of contractor/ his engineer that the
details related to work will get from the Engineer-in-charge and execute the work as per the items/ specification
mentioned in the NIT/ Contract.

Malba Disposal — Since CRRI is a national importance institute and engaged in various research activities for
development of technologies in large public interest, there is a visit of VIPs and VVIPs in the institute frequently and also
due to space constraint in the institute, contractor is strictly instructed that during currency of contract, any excavated
material, building rubbish, malba etc. gathered during execution of work shall be disposed of beyond municipal limit
immediately as per the direction of Engineer-in-charge.

In disposal of Malba item, the miscellaneous (Lum sum) quantity of Research waste are also included for disposal. The
same shall be uplifted either through mechanically of manually by the firm under this contract and nothing extra shall be
payable under this contract. Contractor while quoting the rates should carefully quote the rates under this item which
include disposal of site construction waste and research waste kept in different location of the institute. The disposal
shall strictly be done under the direction of Engineer-in-charge.

The Contractor should note that the development of bio binder lab shall be done in big portion which covered with double
height roofs is also known as MATD Lab. So, while quoting the rates, contractor is instructed to visit the sites and rate
shall be quoted carefully considering all factors related to the development of this project. Further, the part where
construction shall be done shall be properly barricaded so that the rest portion of the building shall not be disturbed. The
rates quoted by the contractor are final and binding and noting extra will be entertain related to site condition.
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ADDITIONAL CONDITIONS FOR CEMENT, STEEL AND PU POLISH-III

CONDITIONS FOR CEMENT

The contractor shall procure 33 grade ( conforming to IS; 269) or 43 grade ( conforming to IS: 8112) ordinary Portland
cement as required in the work, from reputed manufactures of cement , having a production — capacity of one million
tones oer annum or more, such as ACC, L&T,J.P. Rewa, vikram, Shri cement, Birla Jute and cement Corporation of
India etc. as approved by Ministry of Indistry, Government of India, and holding lincense to use ISI certification mark for
their product whose name shall be got approved from Engineer-in charge. And ISI marking, samples of cement arranged
by the contractor shall be taken by the Engineer —in charge and got tested in accordance with provisions of relevant BIS
codes. In case test results indicate that the cement arranged by contractor does not confirm to the BIS codes, the same
shall stand rejected and shall be removed from the site by the contractor at his own cost within a week’s time of written
order from the Engineer-in-charge to do so.

The cement shall be brought at site in bulk supply of approximately 50 tones or as decided by the Engineer-in charge .

The Cement godown of the capacity to store a minimum of 2000 bags of cement shall be constructed by the contractor
at site of work for which no extra payment shall be made. Double lock provisions shall be made to the door of the cement
godown. The keys of one lock shall remain with the Engineer —in charge. The contractor shall be responsible for the
watch and ward and safety of the cement godown. The contractor shall facilitate the inspection of the cement godown
by the Engineer-in-charge at any time.

The contractor shall supply free of charge the cement required for testing. The cost of tests shall be borne by the
contractor.

The actual issue and consumption of cement on work shall be regulated and proper accounts maintained as provided in
clause 6 of the contract and shall be governed by conditions laid therein.

Cement brought to site and cement remaining unused after completion of the work shall not be removed from site without
written permission of the Engineer-in charge.

CONDITIONS FOR STEEL

The contractor shall procure steel reinforcement bars. Conforming to relevant BIS codes from reputed manufactures as
approved by the Engineer-in-charge . The contactor shall have to obtain and furnish test certificates to the Engineer-in-
charge in respect of all supplies of steel brought by him to the site of work. Sample shall also be taken and got tested
by the Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test results indicate that
the steel arranged by the contractor does not conform to BIS codes, the same shall stand rejected and shall be removed
from the site of work by the contractor at his cost within a week’s time from written orders from Engineer-in-charge to do
S0.

The steel reinforcement shall be brought to the site in bulk supply of 10 tones or more as decided by the Engineer-in-
charge.

The steel reinforcement shall be stored by the contractor at site of the work in such a way as to prevent distortion and
corrosion and nothing extra shall be paid on this account. Bars of different sizes and lengths shall be stored separately
to facilitate easy counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient length shall be cut from
each size of the bar at random at frequency not less than that specified below:

Size of bar For consignment below 100 tons For consignment over 100 tons.

Under 10 mm dia. One sample for each 25 tons or part | One sample for each 40 tons or part
thereof thereof

10 mm to 16 mm dia One sample for each 35 tons or part | One sample for each 45 tons or part
thereof thereof

Over 16 mm dia One sample for each 45 tons or part | One sample for each 50 tons or part
thereof thereof
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The contractor shall supply free of charge the steel required for testing. The cost of tests shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and proper accounts maintained as provided in
clause 6 of the contract. The theoretical consumption of steel shall be worked out as per procedure in clause 6 of the
contract and shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the written permission of the
Engineer —in Charge.

. Polyurethane polish (PU Polish)

Polyurethane polish: The work shall be finished by the application of two or moree coats and catalyzed clear (PU polish)
matt finish wherever it is indicated in the drawing/ specified. The finish shall be carried out as follows, to bring out the
natural shade and grains of rubber wood —

a) The base shall be sand papered to the desired finish and coated with color tings to give a shade. This shade shall be
sealed with a coat of spirit finish.

b) After the base, first coat of PU polish shall be applied evenly by spray to give as even coat to the wooden surface if the
wooden did not get desire result then the coat may repeat, if required.

c) After the first coat has fully dried, the surface shall be rubbed down in the direction of the veneer grain with very fine
glass paper and left completely smooth and clean before the second coat is applied.

d) When the second coat of PU polish is fully dry, the surface shall be rubbed down in the direction of veneer grain with
very wire dipped in a petroleum-based wax to give lubrication.

e) Twenty-four hours after completion of this process, the PU polished surface shall be finished by burnishing a soft cloth
to an approved finish.
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3.

DETAILED SCOPE OF WORK FOR SUPPLY OF METAL CONTAINER -1V

() The bidder shall submit the drawings of 40 feet long, 8 feet width and 9 feet 6 inch height
(40'x8'x9'6”) OR (12.192 m x 2.438 m x 2.896 m) New Metal Container as per the detailed NIT
given below in the NIT at designated location of CSIR-CRRI, Delhi Mathura Road, New Delhi -
110025 and also as directed by Engineer — in — Charge.

(i) Before supply of Metal Container, the bidder shall take prior approval of all relevant drawings
and specifications as mentioned in NIT. After getting approval from the Institute the supply shall
be done as per the direction of Engineer — in — Charge.

(i) No. of Steel Container = 02 Nos.

(iv) Mineral Fibre False Ceiling tiles of size (595X595mm) should concealed the ducting and
accommodate the light, fitment and ensure aesthetics appearance also. (Size of Lights — 2'x2’,
Qty. of Lights — 8 Nos./ per Container).

Basic principles related to Supply of Metal Container -

(i) Standard principles to be followed for supply and installation of New Steel/ Metal Containers.

(ii) The Container should be made for easy portability in any location of the Institute and out of
the Institute (if required) and as directed by Engineer-in-charge.

(iii) The Container should have sufficient strength to withstand all stresses, strains, vibrations,
motion arising due to handling transportation, transit etc.

(iv) The Container should have long life with minimum repair and maintenance requirement.

(v) Interior of the Container should be made of termite proof, fire resistance material and also it
should with standing adverse climatic conditions.

(vi) Standard Corner fittings as per guidelines to be provided at all top and bottom corners (8
nos.) to facilitate easy handling and shifting.

(viiy  Life of Container should not be less than 15 years.

(viii)  All fasteners (bolts, screws etc.) used shall be good quality stainless steel.

Construction Material for Metal Container -

(i) Steel : Load bearing members : IS 1079 Grade HR2, JIS G 3106 SM 400.

(ii) Structural Steel : IS 2062.

(iii) Floor : Steel sheet bottom with 28mm thick good quality grade plywood (IS 710 grade),
pavements with vinyl sheet covers.

(iv) Paint : Standard good quality Grade Paint should be used of different colour as and where
directed by Engineer-in-Charge or as per requirement.

(V) Corner Fittings : As per standard guidelines.

(vi) All Construction Materials should be Fire Resistant.

Welding related to Metal Container -

(i) The shell of the Container should be of standard welding construction.
(ii) The welding is carried out by MIG process using CO- as shielding gas.
(iii) All weldings should be carried out by qualified/ certified welders.
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(v)
(v)

The quality and calibration of welding machines, welding rods and welding gases should be
as per industrial standards.
All the external welding will be continuous, uniform and of full penetration.

. Shell Part related to Metal Container -

Corner fittings shall be provided at all top and bottom corners (8 nos).

The shell structure shall be rigid enough to withstand rough handling, rigorous,
transportation, hazards etc.

A suitable ladder to be provided for access to the container roof top. The ladder shall be a
permanent structure welded to the container. The steel used in the ladder shall be of
standard quality.

Localized area of lashing points have to be strengthened to withstand the good load carrying
capacity.

Doors of Metal Container -

In One Container, two doors must be provided with reinforced framework and locking device
arrangements.

The doors should be effectively sealed against water ingress in closed condition.

The door panels internal shall also be with rock wool insulation with rubber gaskets for water
ingress protection.

Doors must be provided with water gutters to prevent rain water seepage.

Doors shall be provided with padlocks/ locks for both outside and inside of the door panel.
End Door (With Standard fittings) of size : The size of door will be as per direction of
Engineer-in-Charge. Quality and all fittings shall be as per industry standard.

Side Door (With Standard fittings) on Side Wall of size : (Height = 2.15m x Width = 1.65m)
OR The size of door will be as per direction of Engineer-in-Charge. Quality and all fittings
shall be as per industry standard.

Door shall be fitted with a good quality grade door handle. The door shall be recessed such
that no hardware from the door protrudes beyond the side of the Console.

Doors should be capable of being securely fastened in the open or closed position.

Roof (Self Draining Type) of Metal Container -

The roof shall be strong enough to provide walking surface for personnels when they stand
up for maintenance on the roof for cleaning/ maintenance purposes.

The roof shall be corrugated which is not more than 20 mm.

All the panels should be joint to the peripheral member through continuous sealed welding.
Rain gutter should be provided on doors, cut-outs or if any power inlet panels and any other
location as directed by Engineer-in-Charge.
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7. Painting related to Metal Container -

10.

Steel surface shall be painted with the use of Spray painting process with the colour as
directed by Engineer- in- Charge.

The total dry thickness should be as per standard specifications.

The Contractor shall use reputed paint/ primer as and where required.

Logos and name of organization & division shall be written in a colour code as approved
and as directed by Engineer-in- Charge.

Flooring portion related to Metal Container -

The bottom of the Container should be covered with 28mm thick plywood, screwed on based
surface.

Tiled vinyl sheet will be pasted above the wooden plywood as top cover.

The flooring should be capable enough to take the load of Flexible Pavement Division’s
sample materials.

Internal/ Inside Finishing related to Metal Container —

All interior surface should must have good aesthetical finish with pleasing appearance and
high quality workmanship.

All'joints and corners of Container should have neat and smooth finish.

The Sites of inside panels and walls and roofs shall be made up 2mm thick stainless steel
plates.

All joints shall be covered or made continuous without any visible gaps.

Mineral Fibre False Ceiling tiles of size (595X595mm) should concealed the ducting and
accommodate the light, fitment and ensure aesthetics appearance also. (Size of Lights —
2'x2’, Qty. of Lights — 8 Nos./ per Container).

Electrical part in Metal Container -

The Container shall contain minimum 8 nos. LED tube lights (20 Watt) for uniform
illumination inside the Containers with separate Modular switches shall be provided for each
LED (Make- Wipro, Phillips, Havells or equivalent.)

The Container shall contain minimum 6 nos. Wall mounted fans, 400 sqmm Sweep size,
Plastic body, 3 blades with 3 pin 6A Modular Switch and Socket in 3 Module PVC gang box
for operation. The Wiring shall be done from main DB with 2.5 sqmm with looping for 3 fans
only. (Make- Havells, Crompton, Usha, Orient or equivalent.)

Electrical power to the Container is distributed from distribution box/ panel with 4 sqmm
wires with looping limited to two points only in one circuit.

Separate industrial grade 3 pin metal clad socket with enclosure and 32 Amp SP MCB shall
be provided for the air conditioner (1.5 ton) and should be located in the close proximity with
the mounting of air conditioner to facilitate power connections. (Make- Legrand, Havells,
Orient etc.) with 4 sqmm separate circuit from Main DB.

Each Power point shall be provided with 6A/16A, 3/6 pin modular socket with 16Amp
modular switch. (10 Nos.)
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The incoming power to the Containers shall be connected through Separate Aluminium
conductor electric cable of size 4 core 25 sqmm approx length of 60 Mtr to each container.
The cable shall be laid underground in DWC HDPE pipe of size 63mm OD and 51mm ID.
External lights of both sides of entrance doors shall be provided with 36 watt LED Street
light with Metal pipe as per direction of Engineer — in — charge. Wiring for street lights shall
be carried separately with 2.5 sqmm copper cables with 16 Amp SP C-curve MCB with
enclosure.

Details of other Electrical requirement are placed below :

Main Distribution board (DB): 4 Way VTPN, IP43 double door MCCB DB with 125 AMP 4
pole Icu-36kA MCCB- 1 No. and 16/32Amp MCB-12 Nos. C-curve, Icu-10KA with Cable
end box, spreader link, phase barriers, interconnecting wires for phases in colours etfc.
Electric Cable: 4 core 25 sqmm, PVC insulated XLPE, Aluminium conductor armoured
electrical cable- 120 Mtr (Approx)

Cable shall be terminated at incoming and outgoing positions with suitable glands and
aluminium lugs of specified size.

Chemical earthing with Hot Dip Galvanized Iron rod, 40mm X 1.5 Mtr and BFC compound. Both
containers shall be earthed through 25mmX5mm Gl strip at 0.5m below ground as strip earth electrode
including connections/termination.

Electrical wiring shall be carried through ISI markes 25 Sqgmm standard Metallic conduits as
per requirement and as per directed by Engineer-In-Charge.

Separate point wiring for each light fitting.

All the gang boxes shall be PVC modular and suitable fixer.

Only reputed brand material shall be supplied and used as directed by Engineer In-charge.
All wiring, cabling shall be through use of good quality IS suitable conduits.

Only ISI certified flame proof PVC insulated FRLS copper cable should be used for wiring
purposes.

The cable size shall be 4 sq mm cooper cables for heavy duty circuits, 2.5 sq mm copper
cables for general purpose (lightening) and 1.5 Sqmm for point Wiring. (Make- Polycab,
Havells, Finolex or equivalent).

To ensure proper safety continuous Gl earth wire of 6 SWG shall be provided throughout
the length of cable.

11. Inspection to be done by CRRI Institute Officials related to Metal Container -

The Contractor shall submit a detailed inspection test plan for inspection of supplied
Container including the details as mentioned in the NIT for approval of CRRI Officials.

The inspection and testing shall be carried out as per NIT conditions.

Any part/ material or anything found unsatisfactory with reference to workmanship and on
material etc. shall be replaced by the Contractor free of charge.

Defect if any found shall be repair/ replaced in a manner acceptable by CRRI.

Any repair shall be done with prior approval of CRRI Officials.

12. General Information of Metal Container -

(i)
(i)

The successful Contractor before arranging Steel Container shall clearly read NIT, taking
necessary approvals before preparing/ supplying in the Institute.

On receipt of work order, a tentative execution plan related to NIT specifications along with
schedule of item have to be informed before start of work.
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(iii) The Contractor shall submit progress report about the work in every 15 days along with
drawing, report, photos, materials etc.

(iv) The Container shall be delivered in CSIR — CRRI premises and shall be kept at designated
location as per direction of Engineer — in — charge with the help of lifting arrangement like
Mechanical Crane to avoid any kind of damages during shifting and placing.

(V) The quoted rate shall include the transport charges for supply of Container from their
location to CSIR — CRRI designated location.

(vi) The supplied container should be free form manufacturing defects and a minimum period of
one year warranty from the date of completion of tender by the Engineer — in — charge.

(vi)  The charges shall be including of all kinds of taxes and applicable GSTs.

(vii)  The specifications and Quantities mentioned in detailed NIT is mentioned here for One
Container which is 40’ long, 8" width and 9°6” height.

Note — The Contractor shall read the detailed NIT, nomenclature, specifications, etc. before quoting
rate for supplying and installation of steel metal container.
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F.-FORM

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT __ this day of

BETWEEN the Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies
Registration Act 1860 (Hereinafter referred to as the Employer, which expression shall include its successors and
assignees and authorized officers of the Society) of the one part and trading in the name
and style of (hereinafter referred to as the contractor(s) which expression shall
include his / their respective heirs, executors, administrators and permitted assignees) of the other part.

WHEREAS the Employer is desirous of getting the work of done and has caused drawings,
schedule of Quantities and Specifications describing the work to be prepared.

AND whereas the said specifications and the schedule of quantities and other documents have been signed by on the
behalf of the parties.

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS:

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon and subject

to the conditions hereinafter contained execute and complete, the work at the rates specified in the attached schedule of

quantities and with such materials as are provided for and in accordance in all respect with specifications, designs,

drawings and instructions in writing. Time for carrying out the work will be and the date of

commencement shall be reckoned from the tenth day of issue of award letter.

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at the times and in the
manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles of Agreement.

(i) General Conditions of Contract Page No to

(i) Special Conditions Page No
(i) Additional Conditions Page No

(iv) Indenture for Secured Advance Page No. to

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to
In witness whereof the parties hereto have set their respective hands the day and year herein above written.
Signed by, for and on behalf of Employer

In the presence of
(1)
(2)

Signed by the said contractor
In the presence of

(1)
(2)
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INDENTURE FOR SECURED ADVANCE

This indenture made the day of 199 between (hereinafter called the
contractor which expression shall where the context so admits or implies be deemed to include his heirs, executors, administrators
and permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under
the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its successors and assignees
and authorized officers of the Society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed AND
WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of materials absolutely
belonging to him and brought by him to the site of the works the subject of the said agreement for use in the construction of such
of the works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and
other charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of Rs. (Rupees
) on the security of materials the quantities and other particulars of which are detailed in accounts of
secured advances attached to the running account Bill for the said works signed agreement and in consideration of the sum of Rs.

on or before the execution of these presents paid to the contractor by Employer (the receipt whereof the
contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor
doth hereby covenant and agree with the Employer and declare as follows:-

1. That the said sum of Rs. advanced by the Employer to the contractor as aforesaid and all or any further sum or
sums advanced as aforesaid shall be employed by the contractor in or towards expediting the execution of the said works
and for no other purpose whatsoever.

2. That the materials detailed in the said account of secured advance which have been offered to and accepted by the Employer
as security are absolutely the contractor's own property and free form encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security for materials which are not absolutely his own property
and free form encumbrances of any kind and the contractor indemnifies the Employer against all claims to any materials in
respect of which and advance has been made to him as aforesaid.

3. That the materials detailed in the said account of secured advances and all other materials on the security of which any
further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the
contractor solely in the execution of the said works in accordance with the directions of the Engineer and in the term of the
said agreement.

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody
and protections against all risks of the said materials and that until used in construction as aforesaid the said materials shall
remain at the sit of the said works in the contractor’s custody and on his own responsibility and shall at all times be open to
inspection by the Employer or any officer authorized by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree that is due to reasonable use and wear thereof
the contractor will forthwith replace the same with other materials of like quality or repair and make good the same as required
by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said works except with the written permission
of the Employer or any officer authorized by him on that behalf.

6. That the advances shall be repayable in full when or before the contractor receives payments from the Employer of the price
payable to him for the said works under the terms and provisions of the said agreement. However, if any intermediate
payments are made to the contractor on account of work done then on the occasion of each such payment the Employer will
be at liberty to make a recovery from the contractor's bill for such payment by deducting therefrom the value of the said
materials then actually used in the construction and in respect of which recovery has not been made previously, the value for
this purpose being determined in respect of each description of materials at the rates at which the amounts of the advances
made under these presents were calculated.

7. That if the contractor shall at any time make any default in the performance or observance in any respect of any of the terms
of provisions of the said agreement or of these presents the total amount of the advance of advances that may still be owing
to the Employer shall immediately on the happening of such default be repayable by the contractor to the Employer together
with interest thereon at twelve per cent per annum from the date or respective dates of such advance or advances to the date
of repayment and with all costs charges, damages, and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the contractor and the contractor hereby covenants
and agrees with the Employer to repay and pay the same respectively to him accordingly.

8. That the contractor hereby charges all the said materials with the repayments of the Employer of the said sum of Rs.
and any further sum or sums advanced as aforesaid and all costs charges, damages and expenses payable

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the powers contained therein if and whenever the covenant for payment and repayment
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herein before contained shall become enforceable and the money owing shall not be paid in accordance therewith the
Employer may at any time thereafter adopt all or any of the following courses as he may deem best :-

a. Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor
in accordance with the provisions in that behalf contained in the said agreement debiting the contractor with the
actual cost of effecting such completion and amount due in respect of advances under these presents and crediting
the contractor with the value of work done as if he had carried it out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the contractor he is to pay same to the Employer on demand.

b. Removed and sell by public auction the seized materials or any part thereof and out of the moneys arising from the
sale retain all the sums aforesaid repayable or payable to the Employer under these presents and pay over the
surplus (if any) to the contractor.

c. Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor under the
said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be
payable.

10. In witness whereof the said and by the order and under the direction of the Employer have hereunto
set their respective hands the day and year first above written.

Signed sealed and delivered by the said  contractor :

In the presence of
Signature:
Address :
Signed by :

By the order and direction of the Employer :

In the presence of

Signature :

Name :

Address :
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PERFORMANCE GUARANTEE

To,
Council of Scientific & Industrial Research

In consideration of Council of Scientific & Industrial Research (hereinafter) called “The Council” having awarded to M/s
a Company registered under the Companies Act 1956 (hereinafter)
called the Contractor, a contract for (hereinafter) called the said contract under the terms and conditions of an Agreement dated -
--------- made between the Council and the Contractor hereinafter called and said agreement and Council agreed to accept a Deed
of Guarantee as herein provided for Rs. (Rupees only) from a Scheduled
Bank towards due performance of the contract by the Contractor as per the terms and conditions of the contract on the condition
that the Bank on demand from the Council and without demur pay to the Council the aforesaid amount.

We, Bank Ltd., (hereinafter) referred to as the ‘bank’ do hereby undertake to pay
to the Council and amount not exceeding Rs. against any loss or damage caused to or suffered or would
be caused to or suffered by the Council by reasons of any breach or breaches of any of the terms of conditions of the said
agreement by the said contractor.

We, Bank Ltd., do hereby undertake to pay the amounts due and payable
under this Guarantee without any demur, merely on a demand from the Council by stating the amount claimed is due by way of
loss or damage caused to or would be caused to or suffered by the Council for reasons of any breach by the said contractor (s)
of any of the terms & conditions contained in the said Agreement or by reason of the contractor (s) failure to perform the said
Agreement. Any such demand made on the Bank shall be conclusive as regards and amount due and payable by the Bank under
this guarantee. However, out liability under this guarantee shall be restricted to an amount not exceeding Rs

This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all
works under the said contract which according to the terms of the said contract, should be six months from the probable date of
completion viz., the day of . If, however, the period of the completion of the works under
said contract is for any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee expires,
to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to Council the said sum of Rs
or such lesser sum as Council may demand.

This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor.

Notwithstanding anything hereinbefore contained, the liability of the Bank under this guarantee is restricted to Rs

(Rupees only) and the guarantee shall remain in force {ill day of
19 unless claim or demand under this guarantee is presented to the bank within six months from

that date all the rights of Council under this guarantee shall be forfeited and the Bank shall be released and discharged from all

obligations hereunder.
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G) Proforma for seeking permission for working on Holidays or Beyond working hours - |
Refer Detailed NIT Clause No. 22

BT BT AH -
BT BT R -
3HER BT -

H BT T4 -

Annexure - lI(A)

SHER §RT f&41 741 991/ Undertaken given by Contractor

3qHT & &1 a1 Office Hours & IURTd Sl Workers BT &7 399 dafd fFufaf@d aaa &)
FRIfAMRE -

1.
2.

8.

9.

ST workers &t permission ﬂ%mnﬂﬂ%‘%?ﬁw records ﬁ%wm%

R gRT Tt workers &1 I8 Id101 7141 § fob TR H YHu a1 foret ot IR &1 P18
M HRAT IRBFAT §, S THT B §Y HIg Tl Ol § o ISP RAA® W GRT
3TARAH HIAATE! 1 SErTt Ud WA it SHTaxge HRiaTe! HRA & fod Wad g
Tt Workers TR H YawT a1 ™ & SR JR& ST & JganT &3l

HI & TR BRI Supervisor, Workers &1 FATRTHT &t foadt oft iftg Rufa 1
SHHTRY, YRET HTABRT BT |

TR Pt I 9 3ad YUy BT JRe&m Faieh 3= 91t Workers & R e g qur @
DT AT H & ol Ufdes &1 afe T/ & H S %hd Uil SITdl § o SUb
I FOATaR Srddre! &t o gad! § St HRUTg TR gRT &1 S|

TR H TR T HHATRGT gRT AR T TH Al oI &1 qRef & foier! Rk
T BRTt A a1 9 B ! FRufa o T 39 forg ReR At gl

St Workers, 3fa®T=T & &A1 T Office Hours & JWRIA SRIM H B BT 3D
BRI af2d Undertaking & T Y TR gRI 24 Ei%UjAnnexure— 1I(B) & HTEIH
T ST &I & St

WHd AT a® &1 X Workers GRT B a1 T 94T I07T & Joi g4 TR 9+t
Workers §RT &1 d¢ R GRIT @Il R a1 STe |

B B TR TR P T Wa Faeft fFRufa o1 AR U1 A Workers gRT Ura fasa
ST

10579 TR - 1 ¥ 9 # 33 g it 9=l o afe 18 Ffe ureft St 3 ot A IR fawg

FOAOR Srfare! H & fog wWda 3|
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Proforma for seeking permission for working on Holidays or Beyond working hours — ||
Refer Detailed NIT Clause No. 22

Annexure - 1I(B)

3[GPT P &1 Ud Office Hours P IURTd HRIM A Contract Labour ERT ®T4 fbU 9F ddth

Proforma
B4 BT AT -
3HER PTAM - HH HTA -
BT P Bl dRG - S BT R -
T HIA BT Y - FRATIOR PT A1 3R AE8d . -
. 9. 3HER P HUARI BT A9 SMTYR FBT YT UG STATAA el
Sr. No. | Name of Contractor’'s Worker Aadhar No. OR Identity Photo
Document
1.
2.
3.
4.
SHER & TIER

Page 38 of 40



H. LIST OF ACCEPTABLE BRANDS/MANUFACTURERS FOR MATERIALS (CIVIL)

S. No. Name/ Description of Material Manufacturing Company/ Brand
1 Lamination Sheet Century/Formica/ Decolam/ Greenlam/ Nationai
2 Prelaminated Board Novapan/ Ecoboard/ Action Tesa/ Bhutan /Green/National
3 Comm / Teak Board & Ply Sheets Duro /Centuryarchitect/ Green / National
4 Texured Paint Spectrum/ Unitile /Birla /Heritage
5 Mirror Atul/ Twin Modi/ Saint Gobin
6 Plain Glass Modi Guard/ Saint Gobain / Asahi
7 Enamel Paint Asian / ICI /Berger/ Nerolac
8 Paint Asian / ICI /Berger/ Nerolac
9 Gypsum Board India Gypsum Or Equivalent
10 Aluminium Sections Indalco /Hindalco / Jindal
1 Distemper Asian / ICI / Berger/ Dulux/ Nerolac/ Shalimar
12 Wall Puttey Birla, J.K. Wall Putty Or Equivalent
13 Pop Shriram/ Sakarni Or Equivalent
14 Veneers Duro(Nature’ssignature)/Century/Greenveneers
15 Vitrified Tiles Marbito/ Kajaria/ Euro/ Asian / Nitco/Orient
16 Blinds Mac/ Luxalon/ Vista
17 Cabinet Locks Godrej / Dorset/ Shrikornark
18 Door Closer Sandhu/ Samrat/ Door King / Everest / Everite /Britan
19 False Ceiling Tiles (Minerals) Armstrong Or Equivalent
20 Ceramic Tiles Orient / Nitco / Bell / Kajaria / Somany
21 Flush Door Durodoor / Tower / Kutti
22 Rectified Tiles Marbito /Euro/Asian/Nitco
23 Sanitary Fittings Parryware/Hindware/Cera / Jaquar
24 Plumbing Fittings Parryware/Parko/Jaquar/ Prima

Note:-

i. The above makes are all indicative. In case, the Contractor would like to use any other make,
he must submit the technical literature about the capabilities of these items and get it
approved from the Engineer-in-Charge, prior to using the same.

ii. The items for which no makes are specified, only ISI marked and/ or the make approved by
Engineer-in-Charge shall be used.

iii. The Contractor shall also comply the Public Procurement (Preference to Make in India), Order
2017 issued by Department of Industrial Policy & Promotion (DIPP) vide Order No. P-
45021/2/2017-B.E.-Il dated 15.06.2017 or any other latest order issued in this regard.
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LIST OF ACCEPTABLE BRANDS/MANUFACTURERS FOR MATERIALS (CIVIL)

S no.

Name of materials

Manufacturing Company/ Brand

Oil Bound Washable
Distemper, Acrylic Distemper

Bison Acrylic distemper — Berger Paints.

Nerolac Beauty OBD -Nerolac Paint limited

Tractor AD- Asian Paints

39 line mabhillite acrylic distemper of I.C.I paints

No. 1 Premium Acrylic Distemper( PAD) — Shalimar Paints
Maxilite AD- Akzonobel ( Dulux) —

Cement Primer

Thinable Berger Paints

Primolite cement primer of goodlassNerolac paints Ltd
Jenolin cement primer of Jenson & Nicholson
Shalimar W.N.C.Primer

Premium Acrylic smooth
exterior

Extra Maxima — self clean — Shalimar Paints
WeathercoatAllgaurd of Berger Paint

Apex Ultima of Asian paint

Impression Excel- Nerolac

Weatheshild Max- Akzonobel (Dulux)

Acrylic Smooth exterior Paint

Weather shield paint of ICI paint
Weather coat smooth of Berger Paint
Apex- of Asian paint

Xtra of Shalimar paint

Excel- Nerolac

Dulux weather shield- Akzonobel (Dulux)

Plastic Emulsion Paint

23 line Dulux Acrylic emulsion paint of ICI paints
Nerolac Beauty Gold - Nerolac paint Ltd.
Rangoli super Acrylic Emulsion of Berger paints
SAPEP of Shalimar paints Ltd.

Asian premium Emulsion — Asian Paints

Dulux (DAEP)- Akzonobel (Dulux)

Synthetic Enamel Paint

Luxol Satin enamel of Berger paints .

28 line Dulux Gloss synthetic enamel of I.C.I paints in Brilliant
white and other standard colours, Except black and chocolate.
Nerolac ( NSE) -Nerolac Paints.

Superlac Hi Gloss (SHE) of Shalimar paints Ltd.

Apcolite ( ASE) — Asian Paints

Maxilite AD- Akzonobel (Dulux)

Deluxe velvet touch Paint

I.C.I Paint or equivalent .

Dry Distemper

a)

Berger , b) Nerolac, c) Shalimar, d) Asian, e) I.C.I

Water Proofing Cement Paint

Durocem extra water cement coating of Berger paint.
Snowcem plus of super Snowcem India Ltd.

Nerolac with Titanioum+ water proofing cement paint of
goodlassNerolac paint Itd.

CementkePlus of Shalimar Paint Itd.

10

Epoxy/ polymer

Fosroc, Sikka, BASF.

Note:-

1. The above makes are all indicative. In case, the Contractor would like to use any other make, he must submit the technical
literature about the capabilities of these items and get it approved from the Engineer-in-Charge, prior to using the same.

used.

The items for which no makes are specified, only IS| marked and/ or the make approved by Engineer-in-Charge shall be

The Contractor shall also comply the Public Procurement (Preference to Make in India), Order 2017 issued by Department

of Industrial Policy & Promotion (DIPP) vide Order No. P-45021/2/2017-B.E.-ll dated 15.06.2017 or any other latest order
issued in this regard.
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